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DRIVE ACCESS

VEHICULAR TRAFFIC TO ALL PROPERTIES ABUTTING THE
PROJECT SHALL BE MAINTAINED AT ALL TIMES. IF A PROPERTY
HAS MORE THAN ONE DRIVEWAY, THEN AT LEAST ONE DRIVEWAY
MUST BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION.
WHERE A PROPERTY IS SERVED BY ONLY ONE DRIVEWAY, THEN
THE AFFECTED DRIVEWAY MUST REMAIN OPEN AT ALL TIMES
WITH THE IMPROVEMENTS CONSTRUCTED IN STEPS AND/OR
SUPPLEMENTED WITH ITEM 410 SO THAT ACCESS IS NOT
DISRUPTED. IT SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR TO COORDINATE CONSTRUCTION ACTIVITIES WITH
THE ENGINEER AND THE OWNERS OF THE ABUTTING PROPERTIES
IN ADVANCE OF ANY OPERATIONS WHICH AFFECT ACCESS.

TIME LIMITATIONS FOR PROPOSED DRIVEWAY WORK ON
PARCELS 7 & 8

THE CONTRACTOR SHALL COMPLETE THE PROPOSED DRIVEWAY
WORK AND ALL OTHER WORK LOCATED WITHIN THE TEMPORARY
EASEMENT AREAS (AS DETAILED ON THE PLANS) WITHIN 30
CONSECUTIVE CALENDAR DAYS AFTER BEGINNING WORK WITHIN
THESE PROPERTIES. BOTH DRIVEWAYS ON PARCEL 8 SHALL
REMAIN OPENED AT ALL TIMES DURING CONSTRUCTION
ACTIVITIES. PART WIDTH DRIVE CONSTRUCTION SHALL BE
UTILIZED AND/OR SUPPLEMENTED WITH ITEM 410.

ITEM SPECIAL  ROADWAY, MISC.: TOW TRUCK SERVICE

THE CONTRACTOR SHALL PROVIDE A TOW SERVICE FOR ANY
DISABLED VEHICLE WITHIN THE ROADWAY THAT AFFECTS THE
FLOW OF TRAFFIC DURING ANY TEMPORARY OR PERMANENT
LANE (S) CLOSURE. THE INTENT IS TO REMOVE THE
DISABLED VEHICLE TO A LOCATION OFF THE TRAVELED
WAY.

THE TOW TRUCKS SHALL BE CAPABLE OF HANDLING A GROSS
WEIGHT OF 18,000 POUNDS. EACH TRUCK SHALL BE
EQUIPPED WITH AN AMBER CAB MOUNTED FLASHING LIGHT,
TWO WAY RADIO, TOW RIG, CUSHIONED BUMPER, AND REAR
PINTLE HOOKS. FOR LARGE DISABLED TRUCKS, THE
CONTRACTOR SHALL PROVIDE MORE THAN ONE TOW TRUCK,
AS NEEDED. TOWING SHALL BE PROVIDED TO REMOVE
DISABLED VEHICLES FROM WITHIN THE ROADWAY TO SAFE
LOCATION OFF THE TRAVELED WAY. THIS SERVICE SHALL
BE PROVIDED AT NO CHARGE TO THE OPERATORS OF  THE
DISABLED VEHICLES. THE OPERATORS OF THE DISABLED
VEHICLES SHALL FILL OUT A FORM PROVIDED BY ODOT.
THIS FORM SHALL BE SUBMITTED TO ODOT FOR PAYMENT
OF THE TOW. ANY ADDITIONAL TOWING SHALL BE
ARRANGED BY THE POLICE OR MOTORIST, BUT SHALL NOT
BE PART OF THE WORK REQUIRED UNDER THIS CONTRACT.

THE TOW TRUCK MAY BE CALLED TO THE SCENE BY THE
POLICE, CONTRACTOR, ENGINEER OR DESIGNATED
ENGINEER'S OR CONTRACTOR’S REPRESENTATIVES.

THE TOW TRUCK MUST RESPOND AND ARRIVE AT THE SCENE
OF THE DISABLED VEHICLE NO LATER THAN TEN MINUTES
AFTER THE RECEIPT OF THE CALL. IF THE TOW TRUCK
CANNOT ARRIVE IN TEN MINUTES AS DEEMED BY THE
PROJECT ENGINEER, THIS REQUIREMENT MAY BE WAIVED.
MUST PROVIDE TEN MINUTES RESPONSE SERVICE EVEN
THOUGH THERE MIGHT BE MULTIPLE DISABLED VEHICLES AT
DIFFERENT LOCATIONS WITHIN THE LIMITS

OF WORK. IN THE CASE OF SERIOUS VEHICULAR ACCIDENTS,
THE TOW TRUCK MUST NOT REMOVE THE DISABLED
VEHICLES(S) UNTIL AUTHORIZED BY THE POLICE OR

THE ENGINEER.

THE CONTRACTOR SHALL NOT LET ANY VEHICLE REMAIN IN
THE TRAVELED WAY FOR 30 MINUTES WITHOUT NOTIFYING
THE TOWING SERVICE. IF THE TOWING SERVICE IS NOT
NOTIFIED IN 30 MINUTES, THE CONTRACTOR SHALL ONLY
BE PAID FOR ONE HALF OF THE TOW TRUCK SERVICE UNIT
PRICE. IT SHALL BE THE CONTRACTOR'S  RESPONSIBILITY
TO PROVIDE REPRESENTATIVES TO ENSURE THE TOWING
SERVICE

RESPONDS WITHIN THESE GUIDELINES. THE TOWING SERVICE
SHALL RESPOND

TO ANY VEHICLE WITHIN THE WORK LIMITS OF THE THE
FIRST ADVANCED

WARNING SIGNS ON THE PROJECT.

THE CONTRACTOR SHALL PROVIDE THE PHONE NUMBERS OF
THE TOW TRUCK SERVICE TO THE POLICE AND ENGINEER AS
SOON AS THEY BECOME AVAILABLE.

TOW TRUCK SERVICE SHALL BE MEASURED BY THE NUMBER
OF TOWS THAT THE TOW TRUCK SERVICE ACTUALLY
PERFORMS. THE RELOCATION OF EACH VEHICLE OFF THE
TRAVELED WAY, WHETHER BY TOWING OR PUSHING, SHALL
BE COUNTED AS A TOW. IF TOWING IS PERFORMED BY
MORE THAN ONE TOW TRUCK (AS NEEDED TO REMOVE HEAVY
VEHICLES) MEASUREMENT WILL BE MADE PER EACH TOW
TRUCK .

PAYMENT FOR TOW TRUCK SERVICE WILL BE MADE AT THE
CONTRACT UNIT PRICE, PER EACH TOW. THIS PRICE SHALL
BE FULL COMPENSATION FOR FURNISHING THE TOW TRUCK,
OPERATOR, TOOLS, EQUIPMENT, INSURANCE AND ALL
OTHER MATERIALS AND INCIDENTALS NECESSARY TO
COMPLETE THE WORK.

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED
TO THE GENERAL

SUMMAR Y:

ITEM SPECIAL ROADWAY, MISC.: TOW TRUCK SERVICE (AUTO)
30 EACH

ITEM SPECIAL ROADWAY, MISC.: TOW TRUCK SERVICE
(COMMERCIAL) 15 EACH

STAGING AREA WITHIN STATE RIGHT OF WAY

A SPECIFIC AREA(S) IS/ARE SHOWN IN THE PLANS FOR THE
CONTRACTOR TO USE AS STAGING AREA(S). NO D-lI2
PERMIT WILL BE REQUIRED FOR THE CONTRACTOR TO
UTILIZE THIS LOCATION. THE CONTRACTOR SHALL SUBMIT
A WRITTEN DESCRIPTION OF THEIR PLANNED USE TO THE
PROJECT ENGINEER FOR CONCURRENCE. ALL USES OF THE
R/W SHALL BE COORDINATED BY THE PROJECT ENGINEER.

NO CONCRETE OR ASPHALT PLANTS ARE ALLOWED. THE
CONTRACTOR SHALL NOT UTILIZE THIS PROJECT’S STAGING
AREA FOR OTHER PROJECTS. THE CONTRACTOR SHALL NOT
STOCKPILE MATERIAL ON TOP OF EXISTING DRAINAGE PIPES
AND UNDERGROUND UTILITIES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL
RESTORATION OF THE STAGING AREA(S). IN ADDITION TO
SECITON 104.04 OF THE CMS, RESTORATION WORK SHALL
INCLUDE, AT NO ADDITIONAL COST TO THE STATE:

1. REMOVAL OF AT LEAST 4 INCHES OF MATERIAL AND
REPLACEMENT WITH TOPSOIL PER ITEM 659.

2. SEED AND MULCH THE AREA PER ITEM 659

3. REPLACEMENT OF ALL TREES REMOVED BY CONTRACTOR
ON CALIPER-INCH BASIS WITH ONE (1) YEAR WARRANTY.

IF THE PROJECT ENGINEER DEEMS THAT ALL THE
CONDITIONS OF THE R/W USE ARE NOT MET, THEN 10% OF
THE CONTRACT BID AMOUNT FOR MOBILIZATION SHALL BE
WITHHELD UNTIL ALL CONDITIONS OF THE R/W USE ARE
SATISFIED.

UNSUITABLE SOILS AT CROSS OVER LOCATIONS

IF CROSS OVERS ARE UTILIZED FOR MAINTENANCE OF TRAFFIC:
THE FOLLOW QUANTITIES HAVE BEEN CARRIED TO THE GENERAL
SUMMARY FOR USE AS DIRECTED BY THE ENGINEER.

1,630 CU YD
ITEM 204 - GRANULAR MATERIAL, TYPE B 1,630 CU YD
ITEM 204 - EXCAVATION OF SUBGRADE 765 CU YD
ITEM 304 - AGGREGATE BASE 6,563 SY YD

ITEM 451 - 11" REINFORCED CONCRETE PAVEMENT

AT LOCATIONS DETERMINED BY THE ENGINEER THE CONTRACTOR
SHALL UNDERCUT THE EXISTING SOIL, REPLACE WITH GRANULAR
MATERIAL AND PLACE SUITABLE THICKNESS OF AGGREGATE
BASE AS DETERMINED BY THE ENGINEER AND REINFORCED
CONCRETE FOR THE CROSSOVER LOCATIONS IN THE EXISTING
GRASS MEDIAN.

CONSTRUCTION TRAFFIC

ALL CONSTRUCTION TRAFFIC SHALL USE ACCEPTABLE TRUCK
ROUTES TO ACCESS THE CONSTRUCTION AREA. USE OF LOCAL
RESIDENTIAL STREETS IS STRICTLY PROHIBITED UNLESS
ALLOWED IN WRITING BY THE LOCAL ENFORCEMENT
AUTHORITY.

ITEM 614, WORK ZONE LANE LINE, BY TYPE
ALL WORK ZONE LANE LINES SHALL BE 6 INCHES WIDE.
COVERING OF GROUND MOUNTED SIGNS--GENERAL

WHEN REQUIRED BY OTHER ITEMS OR INCIDENTALLY TO ITEM
614 MAINTAINING TRAFFIC, COVER EXISTING GROUND MOUNTED
SIGNS WITH PLYWOOD OR OSB BLANKS (1/2” MINIMUM
THICKNESS) COVERING 805 OF THE SIGN AREA AND ALL OF
THE SIGN LEGEND. THE USE OF LOW QUALITY MATERIALS
SUCH AS DUCT TAPE AND BLACK PLASTIC IS NOT PERMITTED.

SUSPENSION OF WORK

IF THE CONTACTOR FAILS TO COMPLY WITH THE PROVISIONS
FOR TRAFFIC CONTROL AS SET FORTH IN THESE PLANS OR WITH
PROVISIONS OF THE OMUTCDM, THE ENGINEER SHALL SUSPEND
WORK UNTIL THE CONTRACTOR COMPLIES WITH THE NECESSARY
REQUIREMENTS.

MAINTAINING TRAFFIC - GENERAL PROVISIONS

1. TRAFFIC SHALL BE MAINTAINED IN ACCORDANCE WITH
THE “SCHEDULE OF THROUGH LANES TO BE MAINTAINED.” THE
CONTRACTOR SHALL SET UP AND OPERATE HIS EQUIPMENT IN
SUCH A MANNER AS TO MINIMIZE ENCROACHMENT UPON THE
TRAVELED WIDTH OF PAVEMENT.

2. THE CONTRACTOR SHALL NOTIFY THE ENGINEER, THE
RESPONSIBLE LAW ENFORCEMENT AGENCY AND THE OHIO
DEPARTMENT OF TRANSPORTATION, DISTRICT 12 PUBLIC
INFORMATION OFFICER ((216) 584-2007) NOT LESS THAN 24
HOURS PRIOR TO A SCHEDULED DISRUPTION OF TRAFFIC.

3. NIGHTTIME WORK SHALL BE PERMITTED IN
ACCORDANCE WITH THESE PLANS AND NOTES. THE
CONTRACTOR SHALL PROVIDE FLOOD LIGHTING OF THE WORK
AREA IN ORDER TO ASSURE THE SAFEST CONDITIONS DURING
NIGHTTIME WORK. A LIGHTING PLAN FOR NIGHTTIME WORK
SHALL BE PRESENTED TO AND APPROVED BY THE ENGINEER.

WINTER TIME LIMITATIONS

CONDUCT ALL WORK SUBJECT TO THE FOLLOWING LIMITATIONS.
PAVEMENT AND BRIDGES WORK ARE TREATED SEPERATELY:

1. BY OCTOBER IST OF EACH YEAR, COMPLETE ALL
PAVEMENT WORK REQUIRED FOR THE AFFECTED STAGE OF
CONSTRUCTION AND RETURN TRAFFIC TO UN-SHIFTED POSITION
WITH FULL LANE WIDTHS.

2. WORK ZONES AND PAVEMENT SHIFTS FOR PROPOSED
BRIDGE WORK MAY REMAIN IN PLACE BETWEEN NOVEMBER 1 AND
MARCH 1. LIMIT PAVEMENT SHIFTS TO THE MINIMUM LENGTH
NEEDED TO PROTECT BRIDGE WORK. NO SHIFTING BETWEEN
PHASES OR SUB-PHASES IS PERMITTED DURING THIS PERIOD.

3. PLACE PAVEMENT MARKINGS AND RPM’S FOR THE PHASE
OF CONSTRUCTION TO REMAIN IN PLACE OVER WINTER BY
OCTOBER 15 EACH YEAR.

4. FROM NOVEMBER | TO MARCH 1, COORDINATE ANY

PROPOSED WORK REQUIRING LANE CLOSURES WITH LAKE COUNTY.

NO SHORT TERM LANE CLOSURES ARE PERMITTED DURING
PERIODS WHEN LAKE COUNTY IS CONDUCTING SNOW AND ICE
OPERATIONS (INCLUDING PRE-TREATMENT) OR WHEN
TEMPERATURES ARE BELOW 40 DEGREES AND SNOW IS IN THE
FORECAST.
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