



BENCH MARK #5
TOP NW CORNER STONE SLAB
ON WEST WALL OF STEPS
STA. 83+10± 77± RT.
ELEV. 686.73

NOTE:
CONTRACTOR REQUIRED TO COORDINATE WITH PARCEL 8
OWNER ON RELOCATION OF EXISTING UNDERGROUND ELECTRICAL
SERVICE. WORK TO BE PERFORMED BY OWNER. PROVIDE
MINIMUM 14 DAYS NOTICE.

PARCEL 8 COORDINATION
THE CONTRACTOR IS REQUIRED TO COORDINATE HIS/HER WORK
ACTIVITIES WITH THE OWNER OF PARCEL 8. THE OWNER OF
PARCEL 8 WILL BE RELOCATING HIS EXISTING SIGN ELECTRICAL
SERVICE OUTSIDE THE PROPOSED RIGHT OF WAY. THE CONTRACTOR
SHALL GIVE AT LEAST THREE (3) WEEKS OF NOTICE TO THE OWNER
PRIOR TO BEGINNING WORK ADJACENT TO THIS PARCEL.

675.51		675.66		675.81		675.96		676.10		676.25		676.40		676.55		676.70
685																685
680																680
675																675
670																670
665																665
660																660
655																655
650																650
675.36		675.52		675.75		675.95		676.08		676.22		676.32		676.48		676.71
79+00		80+00		81+00		82+00		83+00								

- FULL DEPTH PAVEMENT REPAIR AS PER SECTION 603.09 OF THE CONSTRUCTION AND MATERIALS SPECIFICATIONS.
- EXISTING PAVEMENT TO BE REMOVED
- TEMPORARY PAVEMENT