

MAINTENANCE OF TRAFFIC SUB-SUMMARY

TEMPORARY PAVEMENT SUB-SUMMARY						615 TEMPORARY PAVEMENT, CLASS A	615 TEMPORARY ROADS
SECTION	PHASE	SIDE	STA. TO STA.	LENGTH	AVG. WIDTH	SQ. YDS.	LUMP SUM
1	A	LT.	STA. 27+45 TO STA. 31+75	430'	9.0'	430	
1	A	LT.	STA. 32+23 TO STA. 35+35	312'	9.0'	312	
1	A	LT.	STA. 35+64 TO STA. 37+00	136'	9.1'	138	
1	A	LT.	STA. 37+00 TO STA. 38+50	150'	12.7'	212	
1	A	LT.	STA. 38+50 TO STA. 38+85	35'	12.5'	49	
1	A	LT.	STA. 39+22 TO STA. 45+74	652'	16.1'	1,167	
1	A	LT.	STA. 46+06 TO STA. 53+20	714'	16.0'	1,270	
1	A	LT.	STA. 53+43 TO STA. 56+67	324'	16.2'	583	
1	A	LT.	STA. 57+00 TO STA. 60+15	315'	16.3'	571	
1	A	LT.	STA. 60+40 TO STA. 62+50	210'	17.2'	401	
1	A	LT.	STA. 62+50 TO STA. 64+70.74	220.74'	9.3'	228	
SUBTOTAL SECTION 1 PHASE A						5,361	LUMP
1	B	RT.	STA. 62+50 TO STA. 64+10	160'	21.6'	384	
1	B	RT.	STA. 64+10 TO STA. 64+57	47'	22.0'	115	
SUBTOTAL SECTION 1 PHASE B						499	LUMP
2	A	RT.	STA. 65+14 TO STA. 68+75	361'	9.4'	377	
2	A	RT.	STA. 68+75 TO STA. 70+25	150'	13.7'	229	
2	A	RT.	STA. 70+25 TO STA. 79+04	879'	19.7'	1,924	
2	A	RT.	STA. 79+28 TO STA. 83+95	467'	23.5'	1,219	
2	A	RT.	STA. 84+18 TO STA. 89+00	482'	22.9'	1,226	
2	A	RT.	STA. 89+00 TO STA. 93+00	400'	9.2'	409	
SUBTOTAL SECTION 2 PHASE A						5,384	LUMP
2	B	LT.	STA. 89+00 TO STA. 89+60	60'	23.0'	153	
2	B	LT.	STA. 89+60 TO STA. 90+25	65'	8.0'	58	
2	B	LT.	STA. 90+25 TO STA. 97+75	750'	11.5'	958	
2	B	LT.	STA. 98+50 TO STA. 101+75	325'	10.1'	365	
SUBTOTAL SECTION 2 PHASE B						1,534	LUMP
2	C	RT.	STA. 99+00 TO STA. 99+80	80'	23'	204	
2	C	RT.	STA. 99+80 TO STA. 101+75	195'	4.0'	87	
SUBTOTAL SECTION 2 PHASE C						291	LUMP
3	A	RT.	STA. 124+93 TO STA. 127+25	232'	9.9'	255	
3	A	RT.	STA. 127+25 TO STA. 127+50	25'	11.4'	32	
3	A	RT.	STA. 128+08 TO STA. 129+55	147'	12.5'	204	
3	A	RT.	STA. 129+55 TO STA. 136+25	670'	17.5'	1,302	
3	A	RT.	STA. 136+25 TO STA. 136+57	32'	11.3'	40	
3	A	RT.	STA. 136+91 TO STA. 139+55	264'	5.7'	167	
SUBTOTAL SECTION 3 PHASE A						2,000	LUMP
3	B	LT.	STA. 124+77 TO STA. 126+20	143'	11.4'	181	
3	B	LT.	STA. 126+20 TO STA. 126+70	50'	9.0'	50	
3	B	LT.	STA. 126+70 TO STA. 127+45	75'	26.5'	221	
3	B	LT.	STA. 136+25 TO STA. 137+00	75'	25.5'	213	
3	B	LT.	STA. 137+00 TO STA. 137+50	50'	10'	56	
3	B	LT.	STA. 137+50 TO STA. 144+03	653'	12.7'	921	
3	B	LT.	STA. 144+40 TO STA. 149+37	497'	13.2'	729	
SUBTOTAL SECTION 3 PHASE B						2,371	LUMP
3	C	LT.	STA. 126+50 TO STA. 127+25	75'	26.7'	222	
3	C	RT.	STA. 6+25 TO STA. 7+35 (LAKESHORE BLVD.)	110'	6.0'	73	
3	C	RT.	STA. 7+35 TO STA. 9+47 (LAKESHORE BLVD.)	212'	9.2'	217	
3	C	RT.	STA. 9+50 TO STA. 10+00 (LAKESHORE BLVD.)	50'	25.0'	139	
3	C	RT.	STA. 10+31 TO STA. 13+14 (LAKESHORE BLVD.)	283'	14.1'	443	
3	C	RT.	STA. 13+45 TO STA. 14+25 (LAKESHORE BLVD.)	80'	19.2'	171	
3	C	RT.	STA. 14+25 TO STA. 15+35 (LAKESHORE BLVD.)	110'	11.0'	134	
SUBTOTAL SECTION 3 PHASE C						1,399	LUMP
4	A	LT.	STA. 101+75 TO STA. 106+06	431'	11.3'	541	
4	A	LT.	STA. 106+60 TO STA. 112+83	623'	10.9'	756	
4	A	LT.	STA. 113+22 TO STA. 124+18	1096'	11.4'	1388	
SUBTOTAL SECTION 4 PHASE A						2,685	LUMP
GRAND TOTAL TEMPORARY PAVEMENT						21,524	LUMP

TEMPORARY CONCRETE BARRIER					622 TEMPORARY CONCRETE BARRIER
SECTION	PHASE	SIDE	STA. TO STA.	LIN. FT.	
3	A	RT.	STA. 126+45 TO STA. 128+05	160'	
3	B	LT.	STA. 126+45 TO STA. 127+65	120'	
GRAND TOTAL TEMPORARY CONCRETE BARRIER					280

TEMPORARY STRUCTURE					502 TEMPORARY STRUCTURE
SECTION	PHASE	SIDE	STATION	LUMP SUM	
3	A	RT.	STA. 127+10	LUMP SUM	
GRAND TOTAL TEMPORARY STRUCTURE					LUMP SUM