H-10

J-J-J

MICROFILMED
FEB 14 1989

STATE OF OHIO
DEPARTMENT OF TRANSPORTATION

LAKE COUNTY	OHIO	1
LAK-528-1.92	FHWA REGION 5	13
	FEDERAL PROJECT	

PLAN NO. BR-84-82

LAK-528-1.92
MADISON TOWNSHIP
LAKE COUNTY

BRIDGE REPAIR

CONVENTIONAL SIGNS

County Line
Township Line
Section Line
Corporation Line or
Fence Line (existing) (proposed)
Center Line 352 353
Trees, Stumps, (to be removed)
Utility Poles: Telephone, Power, Light.

Limited Access (only) LA
Right of Way (only) RW
Limited Access & Right of Way LA & RW
Existing Right of Way
Property Line (in existing fence)
Railroad or
Guardrail (existing) (proposed)

INDEX OF SHEETS

TITLE SHEET	1
SCHEMATIC PLAN	2
GENERAL NOTES	3,4
GUARDRAIL PLAN & PROFILE	5
GENERAL PLAN	6
STRUCTURE NOTES & ESTIMATED QUANTITIES	7
TRANSVERSE DECK SECTION	8
PAVEMENT DETAILS	9
ABUTMENT PLAN & ELEVATION	10
MAINTENANCE OF TRAFFIC	11–13



LOCATION MAP

SCALE IN MILES 0 1 2

LINE DATA

BEGIN PROJECT	STA. 37+85.50
END PROJECT	STA. 47+72.50

LENGTH OF PROJECT = 987.00 LIN. FT. OR 0.19 MILES

BEGIN WORK	STA. 37+84.50
END WORK	STA. 49+37.50

LENGTH OF WORK = 1153.00 LIN. FT. OR 0.22 MILES

Portion to be improved
State & Federal Routes
Other Roads

SCALES

Plan
Profile: Horizontal , Vertical
Cross Section: Horizontal , Vertical

1981 SPECIFICATIONS

The standard specifications of the State of Ohio, Department of Transportation, including changes and supplemental specifications listed in the proposal shall govern this improvement.

I hereby approve these plans and declare that the making of this improvement will not require the closing to traffic of the highway and that provisions for the maintenance and safety of traffic will be as set forth on the plans and estimates.

SUPPLEMENTAL SPECIFICATIONS		
845	3-2-81	
953	8-21-80	

SUPPLEMENTAL PRINTS OF STANDARD CONSTRUCTION DRAWINGS					
BP-5	7-16-81				
GR-1	2-5-82				
GR-2B	2-5-82				
GR-4	2-5-82				
GR-5	2-5-82				
TC-35.10	10-5-77				

Approved Thomas M. Keall
Date 5-20-82 District Deputy Director of Transportation

Approved Robert P. Griffin, 10.H.S.
Date 7-13-82 Engineer, Bureau of Bridges and Structural Design

Approved Gerald E. Mann
Date 7-20-82 Chief Engineer, Operations

Approved David L. Weir
Date 7-20-82 Director, Department of Transportation

Project:
Date of Letting 19 , Contract No.

SEAL

LD0300 Rev. 11-1-78

00816R