

THE C.E.I. CO. REQUESTED 12/23/08 PRC. NUMBER 2 WORKING DAYS  
 FILE WR-11556912 DATE 5/20/08 SHEET 2 OF 4  
 SURVEY FOR STATE OF OHIO  
 ADDRESS VINE ST  
 MUNICIPALITY WILLOUGHBY  
 ORDER FOR SHIFT FOR ROAD IMP.  
 PREPARED BY SURVEY R. KIRSENEY R. KIRSENEY ENGINEERING  
 L-4-MB-L 12.2KV  
 R-21-NT-6-X  
 R-26-NT-6-X  
 WBS# CN-000795  
 OR-OSR# 12310282  
 FLAGMEN N8800  
 ODOT PID 13486  
 SALE DATE 12/08  
 CATV CONFLICT  
 TELEPHONE CONFLICT  
 AT&T FIBER CONFLICT

DATE	J.P.	FOR-EST	O.H.	BY	DATE	BY	DATE	BY	DATE	BY	DATE	BY
4/15					2	2	1	1	1	1	1	1

CONSTRUCTION HISTORY

DATE	DESCRIPTION	APPROVED BY

REVISIONS

NO.	DATE	DESCRIPTION	BY

CONSTRUCTION CHECKS

ITEM	UNITS OF WORK COMPLETED
	INSTALLED REMOVED
POLES	
WIRE	
ANCHORS	

UNDERGROUND FACILITIES WARNING

HIGH PRESSURE PIPELINE	AT SYMBOL	CHECKED BY	SPECIAL INSTRUCTIONS
CEI			
TELEPHONE			

O.H. TRANSMISSION CLEARANCE WARNING

AT SYMBOL	FT. MIN. CLEARANCE REQUIRED AT	DEGREES F.

CONSTRUCTION CHECKS

ENGINEERING CHECKED BY:	DATE

CONSTRUCTION CHECKS

CONSTRUCTION CHECKED BY:	DATE

