BY:
we——| LAK—20—-730 AND OHIO
CHKD, FHWA
| 4oy VARIOUS REGION 5 W
F-69 (110) FEDERAL
| M-1D99 (26) PROJECT
‘M—1D99 (26) F—69 (110) | m-1m99 (26) | F | M-1D99 (26) ngég 2
_ SHEET NUMBER _ PARTICIPATION ITEM | 1 A3 TER
ITEM ™5 77 T8 To [0 11 |12 |13 [14 | 15 16 | 17 [ 18 | 19 | 20 121 |22 | 23 [24 [ 25| M | F | C ITEM EXT. UNIT DESCRIPTION EA}.{@'
633 633 39000 EA. CONTROLLER, MASTER, SOLID STATE DIGITAL, MICROPROCESSOR, TRAFFIC RESPONSIVE,
AS PER _PLAN 3A
633 1 1 633 64000 EA. PREEMPTION
633 1.85 | 1.00 | 1.85 | 1.85 | 1.85 1.85] 1.85 ] 1.00 | 1.00] 1.00 1.85 1.85 ] 1.00] 1.00] 1.00| 16.1| 5.7 633 70000 CU. YD. | CONCRETE FOR CABINET FOUNDATION
633 8.33 | 8.33 |8.33 | 8.33 [8.33 | 8.33 | 8.33] 8.33[8.33 | 8.33| 8.33 8.33 [8.33 | 8.33 | 8.33 | 8.33| 8.33 | 8.33/108.2941.65 633 70500 SQ. FT. | CONTROLLER WORK PAD
SPECIAL SPECIAL | 3290400 EA. CENTRAL OFFICE_MONITOR
SPECIAL SPECIAL | 63290400 EA. PHONE DROP
SPECIAL SPECIAL |63290400 EA. CHANGE OUT OF CONTROLLER FOR INTERCONNECT
FRAFFIC CONTROL
42 42 00090 MILE EDGE_LINE
642 L4z 006190 MILE LANE_LINE
L4z L4z 00290 MILE CENTER LINE
e 42 L4z 006390 LIN. FT. | CHANNELIZING LINE
© 42 c 4z 50490 UN. FT. | STOP LINE
C A2 L 42 00590 LIN. FT. | CROSSWALK LINE
LAz L4z 206490 LIN. FT. | TRANSVERSE LINE
42 L 42 ol508 LIN. FT. | DOTTED LINE, 6 INCH
L42 642 51290 EA. LANE_ARROW
¢ 42 6 42 01340 EA. WORD ON PAVEMENT, 72 INCH
L42 L 42 olilo EA. SCHOOL SYMBOL MARKING, 96 INCH
630 630 _ 03100 LN. FT. | GROUND MOUNTED SUPPORT, NO. 3 POST
630 630 79000 EA. SIGN_HANGER ASSEMBLY, SPAN WIRE
630 630 79500 EA, SIGN_SUPPORT ASSEMBLY, POLE_MOUNTED
630 630 80102 SQ. FT. | SIGN, FLAT SHEET, TYPE G
630 630 85000 EA. REMOVAL OF GROUND MOUNTED SIGN AND STORAGE
630 630 85000 EA. REMOVAL OF POLE MOUNTED SIGN AND STORAGE
202 202 30000 SQ. FT. | WALK REMOVED
202 202 32000 LIN. FT. | CURB_REMOVED
608 608 10000 SQ. FT. | 4" CONCRETE WALK
608 608 50000 EA. CURB_RAMP, TYPE 1
608 608 51000 EA. CURB RAMP, TYPE 2
614 614 11000 LUMP_SUM | MAINTAINING TRAFFIC
619 619 15010 LUMP_SUM | FIELD OFFICE, 7 /7€ 8
623 623 10000 LUMP_SUM | CONSTRUCTION LAYOUT STAKES
624 624 10000 LUMP_SUM | MOBILIZATION

SUB—SUMMARY |




