

GENERAL SUMMARY

ITEM	SHEET NUMBER														ITEM	ITEM EXT.	QUANT.	UNIT	DESCRIPTION	AS PER PLAN DESIGNATION
	14	17	18	21	22															
404		250													404	35000	250	CU.YD.	MAINTENANCE OF TRAFFIC BITUMINOUS CONCRETE FOR MAINTAINING TRAFFIC	
410		10,000													410	13000	10,000	CU.YD.	TRAFFIC COMPACTED SURFACE, TYPE C	
502				LUMP											502	11100	LUMP		TEMPORARY STRUCTURE	
614		4													614	13300	4	EACH	BARRIER REFLECTOR, TYPE B	
614		4.58													614	20400	4.58	MILE	TEMPORARY LANE LINE, CLASS II	
614					3.14										614	21100	3.14	MILE	TEMPORARY CENTER LINE CLASS I, 621 PAINT	
614					3.20										614	21300	3.20	MILE	TEMPORARY CENTER LINE, CLASS I, 947.03, TYPE C	
614		2.99													614	21400	2.99	MILE	TEMPORARY CENTER LINE, CLASS II	
614					6.28										614	22100	6.28	MILE	TEMPORARY EDGE LINE CLASS I, 621 PAINT	
614					3.20										614	22300	3.20	MILE	TEMPORARY EDGE LINE, CLASS I, 947.03, TYPE C	
614		1352													614	23000	1352	LIN.FT.	TEMPORARY CHANNELIZING LINE, CLASS I	
614		887													614	26000	887	LIN.FT.	TEMPORARY STOP LINE, CLASS I	
614					220										614	26200	220	LIN.FT.	TEMPORARY STOP LINE CLASS I, 621 PAINT	
614					220										614	26600	220	LIN.FT.	TEMPORARY STOP LINE, CLASS I, 947.03, TYPE C	
614		2													614	31000	2	EACH	TEMPORARY WORD ON PAVEMENT, 72" CLASS I, SCHOOL SYMBOL MARKING	
615				LUMP											615	10000	LUMP		TEMPORARY ROADS	
615				21,524											615	20000	21524	SQ.YD.	TEMPORARY PAVEMENT, CLASS A	
616	1000	1000													616	10000	2000	M. GAL.	WATER	
616	100	100													616	20000	200	TON	CALCIUM CHLORIDE	
622				280											622	40000	280	LIN.FT.	TEMPORARY CONCRETE BARRIER	
SPECIAL		250													SPECIAL	61411100	250	HOUR	LAW ENFORCEMENT OFFICER WITH PATROL CAR	
SPECIAL		500													SPECIAL	61412500	500	SQ.FT.	REPLACEMENT SIGN	
SPECIAL		500													SPECIAL	61412600	500	EACH	REPLACEMENT DRUM	
TRAFFIC CONTROL FOR TRAFFIC CONTROL GENERAL SUMMARY SEE SHEET 336,337.																				
614															614	11000	LUMP		MAINTAINING TRAFFIC	
619															619	10000	LUMP		FIELD OFFICE	
623															623	10000	LUMP		CONSTRUCTION LAYOUT STAKES	
624															624	10000	LUMP		MOBILIZATION	