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SIRUCTURE GENERAL NOTES

ITEM 516 - VERTICAL EXTENSION OF STRUCTURAL EXPANSION
JOINT, AS PER PLAN

ITEM 848 - MICRO-SILICA MODIFIED CONCRETE OVERLAY USING
HYDRO-DEMOLITION (1%”), AS PER PLAN

ITEM 848 - SURFACE PREPARATION USING HYDRO-DEMOLITION, AS PER PLAN

ITEM 848 - MICRO-SILICA MODIFIED CONCRETE OVERLAY USING (VARIABLE
THICKNESS) MATERIAL ONLY, AS PER PLAN

ITEM 848 - FULL DEPTH REPAIR, AS PER PLAN

ITEM 848- EXISTING CONCRETE OVERLAY REMOVED (1/4” LATEX SCRUB), AS
PER PLAN

THESE ITEMS SHALL BE PERFORMED AS PER SUPPLEMENTAL SPECIFICATION 848
“BRIDGE DECK REPAIR AND OVERLAY WITH CONCRETE USING HYDRO-DEMOLITION”
WITH THE FOLLOWING REVISIONS.

(SEE 848.18) THE REMOVAL OPERATIONS SHALL NOT BEGIN IF SUSTAINED
RAINS (5 HOURS OR MORE WITH BREAKS BETWEEN SHOWERS LESS THAN 1Y%
HOURS) ARE PREDICTED WITHIN 48 HOURS OF COMMENCEMENT.

(SEE 848.21) THE FINAL SOUNDING MAY TAKE PLACE WITHIN 24 HOURS OF A
RAIN, AND THE DECK DOES NOT HAVE TO BE COMPLETELY DRY. THE HAND
CHIPPING ITEM, IF INCLUDED IN THE PLANS, IS FOR THE PURPOSE OF
CHIPPING AREAS WHERE THE HYDRO-DEMOLITION MACHINE DOES NOT HAVE
ACCESS. IF THE DESIRED DEPTH IS ACHIEVED BY HYDRO-DEMOLITION, NO
FURTHER REMOVAL IS NECESSARY.

(SEE 848.23) FULL DEPTH REPAIR IS REQUIRED IF LESS THAN ONE HALF OF
THE ORIGINAL DECK CONCRETE THICKNESS IS SOUND. CONCRETE DECK AND
ABUTMENT REPAIR ADJACENT TO THE EXPANSION JOINTS SHALL BE INCLUDED
WITH THE FULL DEPTH REPAIR ITEM.

(SEE 848.29) THE WET CURE TIME IS REDUCED FROM 72 HOURS TO 24 HOURS
OR UNTIL A BEAM BREAK OF 600 PSI IS ACHIEVED, WHICHEVER [S GREATER.
AFTER THE 24 HOUR WET CURE, THE FINISHED OVERLAY SURFACE SHALIL BE
CURED BY SPRAYING A UNIFORM APPLICATION OF CURING MATERIAL 705.07,
TYPE | OR 1D, AS PER CMS 511.14 METHOD (B) MEMBRANE CURING. IF THE
CURING COMPOUND CAN NOT BE PLACED WITHIN THE SAME SHORT TERM CLOSURE
PERIOD AS THE OVERLAY, THE CONTRACTOR MAY ALLOW TRAFFIC ONTO THE
OVERLAY , AND SHALL, AT THE NEXT AVAILABLE SHORT TERM CLOSURE PERIOD,
APPLY THE MEMBRANE CURING COMPOUND.

(SEE 848.29) TRAFFIC WILL NOT BE PERMITTED ON THE FINISHED OVERLAY
SURFACE UNTIL AFTER THE COMPLETION OF THE 24 HOUR WET CURE, AND AFTER

TWO TEST BEAMS HAVE ATTAINED AN AVERAGE MODULUS OF RUPTURE OF 600 PSI.

(SEE 848.30) THE OVERLAY SURFACE EVAPORATION RATE REQUIREMENTS ARE
IN EFFECT FROM 9:30 AM TO 11:00 PM. THEY ARE NOT I[N EFFECT FROM
11:00 PM TO 9:30 AM. '

(SEE 848.30) OVERLAYS MAY BE PLACED AFTER OCTOBER 15, BUT NO OVERLAY

SHALL BE PLACED AFTER NOVEMBER 13.

(SEE 848.31) FOR EACH PHASE, THE CONTRACTOR SHALL PROVIDE ENQUGH
MATERIAL FOR TWO BEAM BREAKS EACH AT 12 HOURS, 24 HOURS, 36 HOURS,
AND 48 HOURS. THE DEPARTMENT WILL PERFORM THE BEAM BREAK TESTS AND
THE DOCUMENT THE TIME OF THE POUR, THE TIME OF THE BEAM BREAK TESTS,
AND THE MODULUS OF RUPTURE FOR EACH BEAM UNTIL THE MODULUS OF RUPTURE
OF TWO TESTS [S NOT LESS THAN 650 PSI. (TRAFFIC IS ALLOWED OW THE
OVERLAY AT 600 PSI).

ALL OTHER REQUIREMENTS OF SS 848 REMAIN [N EFFECT.

THIS ITEM SHALL CONSIST OF ALL LABOR MATERIAL, FABRICATION,

AND EQUIPMENT NECESSARY FOR THE STRUCTURAL EXPANSION
JOINT AS DETAILED [N THE PLANS AND I[N ACCORDANCE WITH
THIS INCLUDES THE LOW PROFILE STEEL RETAINERS,
ELASTOMERIC STRIR SEALS, STEEL PLATES OR BARS AND
POURED POLYURETHANE JOINT SEALER. THE EXPANSION JOINT

EXJ-4-87.

RETAINER SHALL HAVE A HEIGHT OF 16",

SPLICES IN THE

STRUCTURAL STEEL EXPANSION JOINT SHALL BE FIELD WELDED.
THE STRIP SEAL OR NEOPRENE GLAND SHALL BE CONTINUOUS

ACROSS THE BRIDGE DECK.

PAYMENT SHALL BE MADE AT THE

UNIT PRICE BID PER LINEAR FOOT OF JOINT FOR ITEM 516 -
VERTICAL EXTENSION OF STRUCTURAL EXPANSION JOINT, AS PER
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ESTIMATED QUANTITIES
ITEM ITEM SB NB NHS STP TOTAL | UNIT DESCRIPTION AS PER PLAN
EXTENSION | BRIDGE | BRIDGE SHEET NO.
516 11801 80 80 160 160 |LIN FT| VERTICAL EXTENSION OF STRUCTURAL EXPANSION JOINT, 3 OF 4
AS PER PLAN
SPECIAL| 53001300 274 274 548 548 |LIN FT | STRUCTURE MISC.: SEALING OF CONCRETE WEARING SURFACE 2 OF 4
CONSTRUCTION JOINTS WITH HMWM
848 10001 1125 /1125 2250 2250 | SQ YD | MICRO-SILICA MODIFIED CONCRETE OVERLAY USING 3 OF 4
HYDRODEMOLITION (1%”), AS PER PLAN
848 20001 1125 1125 2250 2250 | SQ YD | SURFACE PREPARATION USING HYDRODEMOLITION, AS PER PLAN 3 OF 4
848 30001 55 55 110 /10 | CU YD | MICRO-SILICA MODIFIED CONCRETE OVERLAY (VARIABLE 3 0F 4
THICKNESS) , MATERIAL ONLY, AS PER PLAN
848 50000 5 5 10 10 | SQ YD | HAND CHIPPING x*
848 50100 LUMP LUMP LUMP LUMP TEST SLAB
848 50201 10 /10 20 20 CU YD | FULL-DEPTH REPAIR, AS PER PLAN x 3 OF 4
848 50321 985 985 1970 1970 | SQ YD | EXISTING CONCRETE OVERLAY REMOVED (1/4” LATEX SCRUB), 3 OF 4
AS PER PLAN
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* ALL OR A PORTION OF THIS QUANTITY IS SUBJECT TO

NON-PERFORMANCE WITHOUT PENALTY TO THE STATE OF OHIO.
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